ECONO-COPING
PRINT APPROVAL

ANSI/SPRI ES-1 CERTIFIED -
16" - .040" Aluminum = 260 psf, 24GA Steel = 250 psf
20" - .040" Aluminum = 210 psf, 24GA Steel = 210 psf

Econo-Coping

Econo-Coping Cleat
(22GA Galv. Continuous Cleat)

MATERIAL
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‘ Other:

Finish:
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Roofing Systems + Custom Fabrication ._///
a conmpPAny

16" & 20" Max. Tested Widths |:|—

ROOF SIDE #

Face Height

\ Optional Shim by Installer

#9S.S. Washered
Woodscrew 12" On Center

6" Max.

L Th

] 14" S.S. Ring Shank 574" Max.

12" On Center Through
Pre-Punched Hold

1" and Membrane

| 040" AL

~ |.o50" AL

~ |.063"AL

Color:

PROJECT DETAILS

—N_ 1

[~ Parapet Wall Width :%p Roof Membrane

QUANTITIES

Lineal Feet (10'-0" Lengths):

Outside Miters™ r Optional Welded (Surcharge Applies)

Inside Miters™: [ Optional Welded (Surcharge Applies)

Right End Caps™ r Optional Welded (Surcharge Applies)

Left End Caps™ ‘ Optional Welded (Surcharge Applies)

* Standard riveted

PRINT APPROVAL

Architect and/or Contractor shall verify all dimensions, sizes,

Project:

Architect:

and quantities, All products to be installed in strict accordance
with Drexel's printed instructions.

Roofing Contractor:

Representative:

Effective Date:

Drawn By:
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